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East-West Gateway Council of Governments (the Council) is seeking proposals from a consultant or a 
team of consultants to develop a comprehensive security program for Metro Transit as part of Phase 2 
of the MetroLink System-Wide Security Assessment. 
 
Submittals are due no later than 1:00 p.m. local time on March 1, 2019 to the following address: 
 

“RFP – # 030119-METRO” 
c/o Mr. James M. Wild 

Executive Director 
East-West Gateway Council of Governments 

1 S. Memorial Drive, Suite 1600 
St. Louis, MO 63102-2451 

 
Section III contains the formatting, content, and other requirements for a submittal.  Unless otherwise 
due to extenuating circumstances and approved by the Council in advance, any submittals received 
after the date and time listed above will be rejected and returned unopened. 
 
Pre-Submittal Meeting – An optional pre-submittal meeting is scheduled at the Council’s offices.  Please 
refer to Section IX of this RFP for more information regarding this meeting. 
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Metro Transit records nearly 38 million boardings a year on the system, providing riders with 
access to 38 MetroLink stations and 46 miles of light rail. MetroBus offers 83 routes, and Metro 
Call-A-Ride records nearly 600,000 boardings a year for paratransit passengers.  
Leadership of the St. Louis metropolitan region, including the City of St. Louis, St. Louis County, St. Clair 
County, East-West Gateway Council of Governments and Metro Transit, know that a safe, efficient and 
reliable transit system is critical to the economic, environmental, and social sustainability and quality of 
life of the region.  Keeping transit customers and employees safe across the nearly 600 square miles of 
service area requires careful organization and collaboration within and across organizational and 
jurisdictional boundaries.  This challenge is not unique to the St. Louis region.  Transit providers across 
the country are faced with the task of clearly defining roles and authority for keeping systems safe and 
secure for their users. 
 
Security on the Metro transit system has been a growing topic of concern and discussion in recent years. 
Crime, and the perception of it, continues to be a concern to the users and operators of the system.  
Responding to several violent episodes, the city of St. Louis Mayor Lyda Krewson, St. Clair County Board 
Chairman Mark Kern, and St. Louis County Executive Steve Stenger, whose jurisdictions fund Bi-State, in 
addition to John Nations, former CEO of Bi-State, signed a Memorandum of Understanding (MOU) in 
May 2017 outlining a plan to improve MetroLink security in cooperation with law enforcement. The 
MOU demonstrates unprecedented collaboration on the part of the City of St. Louis, St. Louis County, St. 
Clair County, and Bi-State. 
 
Phase 1 of the MetroLink System-Wide Security Assessment project was originally conceived as a study 
to determine the feasibility and cost of installing barrier systems at MetroLink stations.  Based on a 
review of peer light rail and streetcar systems, it was determined that virtually all light rail and streetcar 
systems in the United States have barrier-free and proof of payment systems similar to the existing 
MetroLink.  Even closed stations that control access with barriers and turnstiles are vulnerable to 
individuals who truly want to access a platform without paying a fare by jumping the turnstiles and/or 
walking along the tracks and jumping onto the platform. The only way to stop this behavior would be to 
have staff at the stations to deter people from accessing the platform at places other than the intended 
access points. In a proof of payment system, these same staff resources could be applied to fare 
enforcement and security.   
 
Over time, the Phase 1 project’s scope evolved into a more comprehensive assessment of the overall 
security at MetroLink stations and aboard MetroLink trains.  In 2018, the Council oversaw the Phase 1 
MetroLink System-Wide Security Assessment.  The Assessment examined current security practices, 
assessed threats and vulnerabilities, and made recommendations to improve security on the MetroLink 
system.  The final Phase 1 report will be presented to the Council’s Board of Directors in February 2019.  
A copy of the Phase 1 Existing Conditions report and the Best Practices report can be accessed on the 
Council’s website at:  www.ewgateway.org/contracting-opportunities/rfp-030119-metro.  The Council 
anticipates releasing the Phase 1 Final Recommendations on February 22, 2019.  This report will be 
made available on the Council’s website and will be emailed to all firms that attend the pre-submittal 
meeting. 

 
The purpose of Phase 2 will be to implement and expand upon the security planning and policy 
recommendations from Phase 1, with a more comprehensive focus on the entire Metro transit system. 
Infrastructure improvements including modifications to stations, facilities or vehicles and technology 
improvements are not a part of this project and will be addressed by Metro through future capital 
improvements. As such, the consultant selected for this project (the Consultant) will develop a 

http://www.ewgateway.org/contracting-opportunities/rfp-030119-metro
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comprehensive security program for Metro that includes light rail, buses, and facilities.  The Council will 
manage the Consultant and help facilitate the process.  The Consultant will work closely with Council 
staff, Metro staff, and law enforcement partners to develop the plan.   
 
The Federal Transit Administration requires that all public transit providers receiving federal funding 
have certain safety and emergency management plans in place.  Metro is in compliance with these 
requirements, however, among the findings of the Phase 1 MetroLink Security Assessment, these plans 
are not necessarily coordinated with security policies and activities.  Efforts could be strengthened by 
implementing a more coordinated structure under which the various plans are developed and executed.    
Cooperative relationships between Metro, their jurisdictional partners, and transit stakeholders have 
become strained.  Garnering cooperation and support from law enforcement partners and stakeholders 
and building trust as Metro moves forward to provide the safest and most secure system possible is 
crucial.  The Consultant must have a strong track record in fostering collaboration and relationship-
building.   
 
The focus of this project will be to develop a comprehensive security program that is coordinated with 
Metro’s safety and emergency management functions to ensure optimal plans and procedures are in 
place.  Development of this program will build on the recommendations from Phase 1 and will be done 
collaboratively with the jurisdictions who partner with Metro to ensure a secure transit system and 
inviting customer environment.   
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A. Tasks 

 
The Consultant selected for the project will perform the tasks described below.  Each responding firm’s 
submittal must clearly describe the firm’s approach to each task.  Firms are encouraged to propose an 
approach that will the Council and the Partners to accomplish the project goals, even if this approach is 
unique or different than what is described in this Section II.  If the responding recommends an approach 
that is different than what is described below, the responding firm’s submittal should clearly explain its 
approach and how that approach will allow the Council and the Partners to achieve the project goals. 
 

Task #1 – Project Management / Administration  

 
The Consultant must oversee all aspects of the project. The Consultant must meet regularly with the 
Council and Metro throughout the project period. At the beginning of the project, the Consultant, the 
Council, and Metro will hold an in-person kick-off meeting to discuss the Consultant’s approach to the 
project, recommendations for the project, the project management plan (PMP), and schedule. The 
Consultant will develop and submit a final PMP and project schedule within 30 days of issuance of notice 
to proceed. The PMP must be based on input provided by the Council and Metro at the kick-off meeting. 
The Consultant will hold regular conference calls with the Council and Metro staff and must conduct 
periodic in-person meetings with the Council and Metro at key points throughout the project period.  
The final project schedule will be approved by the Council and the Consultant must adhere to the 
approved schedule.  
 
The Consultant must also submit regular invoices and progress reports to the Council and provide the  
Council with the information that it needs to complete its reports to the funding agencies. The  
Consultant will need to be available to answer any follow-up questions regarding its work or the 
information provided in its reports. 
 
Task 1 Deliverables: 
 

❖ Project management plan  
❖ Detailed project schedule, in agreed upon format  
❖ Invoices, in approved format1 
❖ Progress reports, in approved format2 
❖ Other information, as needed  
❖ Weekly progress meetings, either in person or via conference call 
❖ Meeting minutes from weekly progress meetings 

 

Task #2 – Partner Collaboration & Stakeholder Engagement  

 
Metro’s transit system is a regional asset and it takes regional cooperation and coordination to keep it 
running safely and securely.  It is essential that this project include collaboration with relevant 
stakeholders including law enforcement, jurisdictional partners, and governing entities including the Bi-
State State Safety Oversight and Federal Transit Administration, as appropriate.  The Consultant must, in 

                                                            
1 A sample of the invoice format is provided in Appendix 2, Attachment 1. 
2 A sample of the progress reporting format is provided in Appendix 2, Attachment 2. 
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coordination with the Council and Metro, develop a stakeholder engagement plan, as well as a 
mechanism to capture the feedback received for this project. This mechanism must capture all the 
relevant details of stakeholder engagement including time, date, location of the meetings, participants, 
and comments and feedback.  The Consultant’s submittal should clearly describe its proposed 
stakeholder engagement approach. 
 
The Consultant must provide for the logistics and preparation required for all project outreach, including 
the kick-off meeting and stakeholder interviews and meetings. Logistics and preparations include, but 
are not limited to, securing meeting facilities, inviting meeting participants, and preparing materials to 
be used at the meetings (i.e. agendas, presentations, informational hand-outs, etc.).  
 
The Consultant must also prepare public outreach reports, when applicable, in the format specified by 
the Council. Currently, the public outreach reports are in an on-line/web-based format.  
 
All outreach must comply with the Council’s Title VI Program and be consistent with the Council’s  
Public Involvement Plan.3 
 
Task 2 Deliverables: 
 

❖ Partner Collaboration and Stakeholder Engagement Plan  
❖ Meeting logistics planning and related minutes/records 
❖ Presentations 
❖ Public outreach reports as specified by the Council  

 

Task #3 – Establish the Security Vision & Objectives  

 
The Consultant will work with Metro and their law enforcement and jurisdictional partners to establish a 
regional vision to keep the Metro Transit system safe and secure.  The Consultant will develop objectives 
to help achieve the vision. The Consultant will organize and manage the logistics for and facilitate this 
task. 
 
Task 3 Deliverables: 
 

❖ Metro’s Security Vision and Objectives 
 

Task #4 – Develop Comprehensive Security Program 

 
The Consultant will develop a comprehensive security program for Metro. This program shall focus on 
security, refine emergency management procedures, and be integrated with Metro’s Safety program. 
The graphic below shows a general depiction of this comprehensive framework and is intended to be an 
example of what the final program could include.  It is not intended to be an exact representation. 
 

                                                            
3 The Council’s Title VI Program and Public Involvement Plan can be accessed on the Council’s website at:  www.ewgateway.org/about-

us/what-we-do/title-vi/.  See also, Appendix 2, Title VI Requirements for Public Meetings. 

http://www.ewgateway.org/about-us/what-we-do/title-vi/
http://www.ewgateway.org/about-us/what-we-do/title-vi/
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A Comprehensive Security Program will be developed to address the applicable recommendations from 
the Phase 1 – MetroLink System-Wide Security Assessment Recommendations Report.  The program the 
Consultant develops should be customer-focused and include all aspects of security including strategy, 
personnel, procedures, training, and policies.  The development of this plan should include a review and 
update, as necessary, of relevant Metro and law enforcement SOPs, training procedures, and other 
policies. This plan will include, but not be limited to the following elements.  These elements are taken 
from the MetroLink System-Wide Security Assessment Recommendations Report which will be available 
on February 22, 2019. 
 

• Security Strategy 
o Develop a strategic security plan 

▪ Coordinated risk-based deployment based on data and understanding of the 
system 

▪ Customer focused 
▪ Community policing focus appropriate for transit environment 

o Coordinate with safety and emergency management plans and policies 
o Ensure consistent use of all available data 

▪ Data collection and analysis 
▪ Data ownership and sharing 
▪ Centralized crime reporting database with defined access/users 
▪ Trends inform security deployment and strategy 

• Personnel structure and deployment 
o Security Personnel Structure (Inclusive of Metro Employees, Law Enforcement, and 

Contract Personnel) 
▪ Clearly defined roles and responsibilities 

• Determine/define legal authority of each entity 

• Ensure all current personnel are clear on direction and objectives 

• Determine staffing levels and responsibilities for each entity necessary 
to implement the security strategy – by shift and location 

▪ Law enforcement response policies 
▪ Command structure 
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▪ Staff selection and job descriptions 
▪ Standard high-visibility uniform and equipment for all security personnel 
▪ Training 

• Community policing model – transit-specific procedures to support the 
Metro security vision 

• De-escalation for varied situations – mental illness, homeless persons, 
disorderly persons  

• Baseline security awareness for all Metro employees 
o Personnel Deployment (Inclusive of Metro Employees, Law Enforcement, and Contract 

Personnel) 
▪ Base deployment strategies 
▪ Recommendations for data-driven, targeted deployment strategies 
▪ Develop appropriate staffing requirements 
▪ Address jurisdictional boundaries 

• Coordination and communication 
o Communication protocols and training 

▪ Metro internal 
▪ Between partners – finalize efforts for shared radio communications 
▪ Media relations and external customers 

o Data collection, reporting, and sharing (consistent across the system) 
o Relationships 

▪ Rebuild positive relationships between Metro and partners around a common 
vision developed collaboratively 

▪ Remove conflict from the public realm and deal with differences in closed 
meetings (determine a process and venue for doing this) 

▪ Present a united front focused on improving security  
o Contracts with each law enforcement jurisdiction and security provider 

▪ Emphasize community policing 
▪ Appropriate staffing requirements for each jurisdiction/agency 
▪ Performance requirements including response procedures 
▪ Appropriate oversight/supervision 
▪ Emphasize active security and defined purpose to support security vision in 

contracted security services  
▪ Data sharing 
▪ Deployment coordination 

• Policies and procedures 
o Clearly defined authority and use-of-force policies (including use of firearms)  
o Standard operating procedures 

▪ Revise to reflect customer focus 
▪ Ensure they cover emergencies 
▪ Training as necessary and appropriate 

o Implement internal affairs function/complaint review process (Metro internal) 
o Fare enforcement and evasion policies (including ticketing and prosecution) 

▪ Establish clear legal authorization for fare enforcement in each civil jurisdiction 
▪ Establish clear, consistent fare enforcement policies that ensure all customers 

are treated fairly 
▪ Post signs clearly stating fare policies 
▪ Enforce policies consistently and fairly 
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 Provide training/emphasize de-escalation  

 Use fare enforcement to increase engagement with customers and 
demonstrate security presence on the system 

 Establish desired inspection rate targets 

 Evaluate the need for hand-held validator/inspection devices 
 Ensure policies are supportive of future mobile ticketing applications  

o Passenger code of conduct 
 Refresh Metro’s rider rules & responsibilities to support safety, security, and 

quality of life for users of the system 
 Post updated code of conduct consistently on vehicles, stops, stations, and 

public buildings 
 Enforce code of conduct by civil penalty or arrest 
 Ensure all security personnel and Metro staff know the code and are trained in 

appropriate enforcement methods 
o Consistent signage and wayfinding 

 
As part of the development of the Comprehensive Security Program, the Consultant will review Metro’s 
emergency management, operations, and safety plans, and will determine how security functions 
should coordinate with these plans.  Improvements will be recommended where needed. 
 
Task 4 Deliverables: 
 

 Comprehensive Security Management Program  
 Technical Memorandum - coordination/integration with Emergency Operations Plan (EOP) and 

System Safety Management Plan (SSMP) System Safety Plan (SSP) 
 Assistance with developing and negotiating contracts with law enforcement agencies and 

security providers 
 Technical Memorandum - necessary training programs defined and identified  

 

Task #5 – Proactive Communication Protocol  

 
The Consultant will review Metro’s existing communication protocols for safety, security, and 
emergency management and make recommendations for a refined communication protocol to support 
the Comprehensive Security Program.  This protocol should include, but is not limited to –  

 Emergency communication procedures 
o Chain of command 
o Central communication hub 

 Media communication 

 Customer alerts 
 
Task 5 Deliverables: 
 

 Proactive Communication Protocol 
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B. Project Schedule 

 
Responding firms should be aware that, in order for the Council to meet its grant expenditure deadline, 
this project must completed in strict adherence to the schedule approved by the Council.  It is 
anticipated that this project may take up to nine (9) months to complete.  The estimated start date for 
the project is May 1, 2019.  All contract work must be completed within this project timeframe, unless 
the performance period is changed using the methods described in the agreement between the Council 
and the Consultant.  The performance period may be adjusted to accommodate the actual start date of 
the project. 
 
Each firm responding to this solicitation must include in its submittal a commitment to comply with the 
project schedule that, at a minimum, outlines the major milestones for the project, when those 
milestones will be completed, including final delivery of the work products.  The final project schedule 
will be approved by the Council.  Submittals that do not contain a project schedule may be deemed 
non-responsive and rejected.   
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A. Formatting & Other Requirements 

 
Submittals must conform to the following parameters*: 
 

Page # No more than 25 pages, exclusive of the required attachments 

Page Size 8.5” X 11” 

Page Orientation Portrait, Landscape, or Both 

Margins 1” 

Font Size Not less than 11 point font 

Font Type No requirement 

*The submittal requirements listed above do not apply to work samples OR to the Attachments (forms). 

 
Each responding firm must provide both printed and electronic copies of its submittal, including 
attachments and work samples, as described below.  In addition to the parameters noted above, the 
submittal must adhere to the requirements described below for both the print and electronic versions. 
 

Print Version – Submittal w/ Attachment A included* 

# of Copies 8 

Tabbing Divide with tabs, organized in accordance with the outline provided in Part B below 

Binding No binder clips, paper clips, etc. (can use spiral binding, comb binding, etc.) 

*Note that the work samples may NOT be included as part of the printed submittal but must be submitted as separate 
documents.  Attachments B through G are required in electronic format only – printed versions are NOT required. 

 

Print Version – Work Samples* 

# of Copies 2 of each sample (4 total) 

Tabbing Not required 

Binding Not required 

*Note that the work samples may NOT be included as part of the printed submittal but must be submitted as separate 
documents. 

 

Electronic Versions 

Submittal + Attachments 1 copy in *.pdf format 

Attachment A 1 copy in *.xls or *.xlsx format 

Work Samples 1 copy of each sample (2 total) in *.pdf format, unless URL is provided in 
lieu of a *.pdf 

Storage Format 1 CD, DVD, or other external storage device (e.g. USB flash drive) 
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Several attachments require a signature and the electronic versions of these attachments must include 
a signature.  A list of these attachments is provided below. 
 

B Form #2 – Statement of Past Performance AND Form #3 – Firm Responsibility Certification 

D Contract Terms & Conditions Comments 

E RFP Minimum Requirements Checklist 

F D/S/W/MBE Participation Form 

G Letter of Intent to Perform as a D/S/W/MBE 

 
Additional information about the submittal requirements can be found in Appendix 5 – FAQs – Submittal 
Requirements. 
 

B. Content 

 
All of the items listed below must be addressed and included in each submittal.  If all of these items are 
not provided in a firm’s submittal, then the Council may deem the firm’s submittal non-responsive and 
may not evaluate the submittal.   
 
The Council reserves the right to waive minor errors, omissions, or technicalities as determined to be in 
the best interest of the Council and that do not impede the Council’s ability to evaluate a responding 
firm’s quality of work, experience, or capability to perform the requested work.   
 
In addition to the items noted below, each firm should ensure that its submittal provides any 
information that will be relevant to the evaluation process (see Section IV and Appendix 1 – Evaluation 
Criteria & Factors (“Appendix 1”)). 
 

Sub-Part 1 – Approach & Qualifications 

 
1. Letter of Interest.  This letter must summarize the firm’s approach to the project and describe 

how the firm is particularly qualified to complete the work described in Section II.  The letter 
must: 

 

(a)  commit the submittal for a minimum of 90 calendar days, 

(b) include the name, phone number, and e-mail address of the person who the Council 
should contact in the event that questions arise regarding the firm’s submittal, and 

(c) be signed by a firm principal. 

 
2. Project Approach.  The general scope of work for the project has been developed by the 

Council’s staff and is provided in Section II.  Each firm’s submittal must include further detail 
about the specific methodology or approach that the firm intends to use to complete the 
project.  Specifically, the description should, at a minimum, address each task listed in Section II 
and the following: 
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(a) The firm’s approach, including project management, and how this approach will benefit 
the Council and allow the Council to accomplish its goals for the project. 

(b) Any unique methods that the firm may employ to complete the project and why these 
methods are particularly well-suited to the project. 

(c) A proposed project schedule (see Section II, Part C). 

 
3. Qualifications.  Each submittal must indicate the qualifications of the responding firm as it 

relates to the services requested in this RFP.  The qualifications should be described in a brief 
narrative regarding the firm’s capabilities to carry out the project, including special assets, areas 
of expertise, analytical tools, or data sources to which the firm has access.  The firm must have 
expertise in the field of safety and security, preferably with some experience specifically in 
transit security.  The qualification summary must also include the following: 

 

(a) Experience Summaries – For each key person that will be assigned to the project, the 
submittal must include an experience summary.  The summary should clearly identify 
the key person’s prior experience on similar projects, in similar roles, and outline the 
responsibilities the person will have in the context of the Council’s project.  An 
experience summary must be provided for the following key personnel, as applicable: 

❖ Account management personnel 

❖ Project management 

❖ Personnel with specialized experience needed to complete the work 

 Full resumes should be included as an attachment to the submittal. 

(b) Team Organization Chart – A graphic representation of the team members that will be 
assigned to the project.  The chart must show:   

(i)  the hierarchy of the team structure (i.e. who reports to who for purposes of the 
project);  

(ii)  the name and title of each individual show in the organization chart;  

(iii) the firm for which each key person works; and  

(iv) the role the key person will have during the project (e.g. Project Manager). 

(c) Addresses – The address of the office in which each key person currently works. 

   

Changes to Key Personnel – By responding to this RFP, a firm agrees that the key personnel that the 
firm identifies in its submittal will be available for the entirety of the project, throughout the term of 
the contract, as long as that individual is employed by the responding firm or unless the Council agrees 
to a change in key personnel. 

 

(d) Time Availability for Key Personnel – Each submittal must include the Time Availability 
for Key Personnel Form that is included in this solicitation. 
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(e) Prior Work Experience / Past Performance – Each submittal must include information 
about no less than 2 projects similar in type and scope to the project described in this 
RFP.  The projects must have been undertaken by the responding firm within the 
previous 5 years.  In addition, for each project, the submittal must include a Prior Work 
Experience / Past Performance Form that is included in this solicitation. 

 (f) Work Sample(s) – Each responding firm must submit 2 printed and bound copies and 1 
electronic copy of at least 2 work samples that meet all of the following requirements:   

(i) demonstrate that the responding firm has completed a project similar in type, 
scope, and magnitude to the project described in this RFP,   

(ii) demonstrate that the responding firm’s proposed key staff persons have 
performed work for / played roles in the firm’s prior projects that are similar to 
the work / roles that the firm is proposing for these key persons for the 
Council’s project, and 

(iii) were produced by the responding firm for a project completed within the 
previous 5 years. 

(g) References – Each responding firm must provide at least 3 professional references.  
These references should be entities or organizations for which the responding firm has 
completed work.  The reference information provided in the submittal must include all 
of the following point of contact information: 

(i) Organization’s name. 

(ii) Contact person’s name, phone number, and e-mail address. 

 

Sub-Part 2 – Project Price 

 
The Council intends to award a single, firm fixed price contract for the services described in this RFP.  
Each firm responding to this RFP must provide both a printed and an electronic version of its price 
proposal.  Each firm must submit its price proposal using Attachment A – Price Proposal (Attachment A).  
Attachment A is available in *.xlsx format on the Council’s website at www.ewgateway.org/about-
us/what-we-do/doing-business-with-ewg/contracting-opportunities/.  This spreadsheet may only be 
modified as noted in the file. 
 

The Council reserves the right to reject, as non-responsive, a firm that does not submit:  

❖ Attachment A in the required format  

❖ All of the information requested in Attachment A 

❖ The assumptions that form the basis of the price proposal 

❖ A price for each component of the project, including any optional services (if applicable) 

❖ Pricing information for subcontractors 

   

http://www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-opportunities/
http://www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-opportunities/
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The Council reserves the right to select any portion of the proposed services, only the optional services, or 
any combination of the offered / optional services and the final project costs will be determined based 
upon the services selected.   In order to ensure that the project costs are reasonable and necessary for 
the performance of the project work, the Council also reserves the right to:  (1) question elements of cost 
and request additional information regarding the basis for the costs; (2) negotiate, and accept or reject, 
costs or elements of costs; (3) negotiate fixed fee; and (4) require additional documentation regarding 
the fully burdened hourly rates or overhead rate that the responding firm / its subcontractors propose to 
use for this project.  A firm that refuses to provide information regarding its proposed fixed fee rate or 
documentation regarding its proposed fully burdened hourly rates or overhead rate may be deemed 
ineligible for a contract award.   

 

Sub-Part 3 – Firm Information 

 
**A signed version of this Attachment should be provided in electronic format (*.pdf format) on your 
firm’s external storage device.  A printed version is not required. 
 
Each responding firm must provide in its submittal Attachment B – Firm Information (Attachment B).  
This information will be used during Step 1 of the evaluation process and may be provided to the 
selection committee during other stages of the evaluation process.  A submittal that does not include a 
completed and properly signed Attachment B may result in the Council determining that the 
responding firm is not responsible and, therefore, ineligible to move on to other steps of the 
procurement process or be awarded a contract for the project.   
 
Attachment B includes the following forms: 
 
#1 – Corporate Profile 
#2 – Statement of Past Performance 
#3 – Firm Responsibility Certification 
 
Each form in Attachment B must be completed in its entirety.  A responding firm is not permitted to 
substitute its own format or information for the forms included in Attachment B. 
 

Responding firms should be aware that the Council may deem a firm’s submittal non-responsive and 
reject the submittal for:  (1) failure to sign Attachment B, Forms #2 and #3; (2) failure to provide all of 
the information requested in Attachment B; or (3) failure to provide sufficient information for the 
Council to make an initial responsibility determination.  The Council reserves the right to waive minor 
errors, omissions, or technicalities in Attachment B as determined to be in the best interest of the 
Council. 
 

 
Additional instructions are provided in Attachment B. 
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Sub-Part 4 – Other Forms & Certifications 

 
**These Attachments should be provided in electronic format (*.pdf format) on your firm’s external 
storage device.  A printed version is not required.  The electronic version must include a signature 
where required. 
 
1. Affirmative Action Checklist.  Each responding firm must complete and submit Attachment C – 

Affirmative Action Checklist. 
 
2. Contract Terms & Conditions.  The draft contract terms and conditions are provided in Appendix 

2.  These terms will govern the project and may change if circumstances warrant it; however, 
any terms required by state or federal rules, regulations, or statutes or by the Council’s 
agreement with a funding agency, are non-negotiable and are not subject to change.  Each 
responding firm must review the terms and complete, sign, and submit Attachment D – Contract 
Terms & Conditions Comments, which will notify the Council of the firm’s questions or concerns 
about the contract terms and conditions. 

 

Please note that certain appendices referred to in Appendix 2 (e.g. Appendix I (Scope of Work) and 
Appendix II (Milestone Payment Schedule)) will not be included in Appendix 2 because these appendices 
are developed by the Council and the Consultant during contract negotiations. 

 
3. RFP Checklist.  Each responding firm must complete, sign, and submit Attachment E – RFP 

Minimum Requirements Checklist. 
 
4. D/S/W/MBE Participation.  The Council encourages D/S/W/MBE participation.  D/S/W/MBE 

includes:  disadvantaged, small, women-owned, and minority business enterprises.  Please refer 
to Section VII for more information about what constitutes a certified D/S/W/MBE.  A DBE goal 
has been established for the project; please refer to Section VII for more information.  In order 
to document the D/S/W/MBE participation for the project, each responding firm must submit 
ONE of the following, as applicable: 

 

(a) No D/S/W/MBE Participation – If the D/S/W/MBE participation for the project is 0%, the 
submittal must include a statement that there is no D/S/W/MBE participation for the 
project. 

OR 

(b) Some D/S/W/MBE Participation – If the responding firm is a D/S/W/MBE or intends to 
hire /  has hired a D/S/W/MBE to perform work for the project, then the submittal must 
include each of the following: 

(i) Attachment F – D/S/W/MBE Participation Form.   

(ii) Attachment G – Letter of Intent to Perform as a D/S/W/MBE for each certified 
D/S/W/MBE.   
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Pursuant to 49 CFR Part 26 § 26.53, a contract cannot be awarded to a firm that has not or 
cannot demonstrate good faith efforts to obtain DBE participation on the project.  Prior to any 
contract award, the selected consultant will be required to submit evidence of its good faith 
efforts to meet the DBE goal.  Please refer to Section VII to find more information about what 
constitutes good faith efforts. 
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The Council’s selection of a firm to provide the services described in this RFP will be conducted in 
accordance with the Council’s purchasing policies and procedures.  Unless otherwise noted in this RFP, 
the Council will open and review each submittal that the Council received by the deadline described in 
Section IX, Part C.  Each submittal will be evaluated according to the steps and criteria listed in this 
Section IV.   
 
Upon successful selection approval, the Council will make the contract award to a responsible firm 
which provided a submittal that is most advantageous to the Council.  The Council reserves the right to 
select a firm other than the one that offered the lowest proposed price or to select a firm other than the 
one with the highest rank (i.e. #1) if doing so would be in the best interest of the Council.  The Council 
also reserves the right to make a selection for the project based solely on the information contained in 
the submittal and without conducting any discussions with any firm.  If the Council decides to conduct 
discussions, it will proceed as described below.  The Council reserves the right to select any consultant 
team, individual consultant, or combination of consultants that it determines is in its best interest. 
 

Discussions and Clarifications 
 

At its option, and if the Council determines that it is in its best interest, the Council may conduct 
additional discussions with any firm at any time prior to making a final selection.  These discussions may 
pertain, but are not limited to:  clarifying information contained in the firm’s submittal or provided by 
the firm to the Council, clarifying information contained in the solicitation documents, obtaining 
additional information from the firm, negotiating the scope of work / submittal, permitting a firm to 
modify its submittal, etc.  As part of this process, the Council may elect to conduct oral discussions, 
request more information, and request presentations concerning the firm’s project approach and its 
ability to meet the project’s requirements, including the budget.  In general, the Council will conduct 
these discussions with a firm that is in the “competitive range.”  Competitive range means that the firm 
has a reasonable chance of being selected for the contract award, when relevant factors are considered 
(e.g. price, other evaluation / selection factors); however, the Council may choose to conduct these 
discussions with all firms that provided a submittal or only those firms that were deemed responsible 
and that provided a responsive submittal.   
 
If these discussions lead the Council to determine that the solicitation documents were unclear or 
otherwise deficient and need to be modified, then the Council will follow the procedures described in 
Section V, Part I.   

 

A. Step 1 – Responsiveness / Firm Responsibility 

 
During Step 1 of the evaluation process, the Council will review a submittal to ensure that it meets all of 
the minimum RFP requirements and will make an initial determination regarding the responding firm’s 
responsibility.  Each factor is described in more detail below.     
 

Sub-Part 1 – Responsiveness  

 
A submittal that does not meet the minimum RFP requirements may be rejected as non-responsive and 
may not continue to future steps of the evaluation and selection process.   
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The Council’s procurement staff will review each submittal that is received by the required due date and 
time in order to determine if the submittal meets the minimum requirements described in the 
solicitation documents.     
 
Firms are not assigned points during this stage of the evaluation process; rather this stage of the process 
is based on the assignment of “yes/no/waived” for each minimum requirement.  A submittal that does 
not meet the minimum requirements described in Section III and does not receive a waiver for not 
providing the required information, may be rejected as non-responsive and the firm may be deemed 
ineligible to move on to other stages of the evaluation process or be considered for a contract award.  
The Council reserves the right to waive minor errors, omissions, or technicalities as determined to be in 
the best interest of the Council and that do not impede the Council’s ability to evaluate a responding 
firm’s quality of work, experience, or capability to perform the requested work.   
 

Sub-Part 2 – Firm Responsibility 

 
The Council will not award a contract for the project to a firm that the Council’s determines is not 
responsible.  The Council’s responsibility review will be conducted as described below.  The definition of 
a “responsible” firm is provided in Sub-Part 2, #2.  The factors that the Council may consider when 
making its determination are provided in Appendix 1 – Evaluation Criteria & Factors (“Appendix 1”). 
 
1. Initial Responsibility Review.  
 
 For each responsive submittal, the Council will conduct an initial review of the firm’s 

responsibility.  The Council will make this initial determination based upon the responding firm’s 
submittal, Attachment B, Forms #2 and #3, and any other information the Council requests or 
determines is relevant to its determination.  During the initial responsibility determination, no 
points are assigned, rather, the Council reviews the submittal and assigns either a “yes” or a 
“no” to indicate whether the firm has been deemed initially responsible and eligible to move on 
to the next step of the evaluation process.   

 
 The Council will notify the selection committee about any issues or areas of concern that are 

found during the initial responsibility review. 
 
 A submittal that does not include the information necessary for the Council to make its initial 

determination regarding firm responsibility may result in the Council determining that the 
responding firm is not responsible and, therefore, ineligible to move on to other steps of the 
procurement process or be awarded a contract for the project.   

 
2. Definition.  A “responsible” firm is one that: 

(a) does not have any corporate, legal, or financial barriers to successful performance, 

(b) has, or has the ability to obtain, the financial and resource capacity to successfully 
complete the work described in this RFP within the estimated performance period,  

(c) has a satisfactory performance record, and 

(d) is not currently suspended or debarred or is not currently being considered for 
suspension or debarment. 
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B. Step 2 – Submittal Evaluation 

 
The Council will evaluate each submittal that is deemed to be responsive and that was submitted by a 
firm that the Council deemed initially responsible.  The Step 2 evaluation will be conducted using the 
process described below.   
 

Sub-Part 1 – Screening Process (Optional) 

 
The Council may determine that it will conduct a screening process for the submittals received for this 
solicitation.  If the Council conducts a screening process, then each submittal that was deemed eligible 
to proceed beyond Step 1 of the evaluation process will be evaluated by a screening committee.  Each 
firm will be assigned either a “Pass” or a “Fail” rating for the criteria described in Appendix 1. 
 
If the Council chooses not to conduct a screening process, then the submittal evaluation process will 
begin with Sub-Part 2. 
 
1. Rating.  The evaluators that are members of the screening committee will review each submittal 

and assign a Pass or Fail rating based on the criteria described in Appendix 1. 
 
2. Committee Rating.  After each evaluator has independently evaluated each submittal, the 

evaluators will discuss each firm’s submittal, any additional information obtained by the Council, 
and the individual evaluator “Pass” / “Fail” ratings.  The screening committee will determine, by 
consensus, whether each firm is assigned a “Pass” rating or a “Fail” rating.  A firm must receive a 
“Pass” for each evaluation factor in order to receive a “Pass” for the evaluation criterion.  A firm 
must receive a “Pass” rating for each of the criterion in order to receive an overall “Pass” rating 
for the screening process and move on to the scoring process described in Sub-Part 2.  A firm 
that receives a “Fail” rating for any factor / criterion must be assigned an overall “Fail” rating, 
will not move on to other steps of the evaluation process, and will not be selected for contract 
award.  In the event that the screening committee, cannot reach a decision about the “Pass” / 
“Fail” rating for each firm, the Council’s procurement staff will assign a “Pass” / “Fail” rating to 
each firm based upon an examination of the evaluators’ individual ratings. 

 

Sub-Part 2 – Scoring & Ranking Process 

 
If the Council conducted a screening process, then each submittal that received an overall “Pass” rating 
during the screening process described in Sub-Part 1 will be evaluated and scored based on the criteria 
described in Appendix 1.   
 
If the Council did not conduct a screening process, then each submittal that was deemed eligible to 
proceed beyond Step 1 will be evaluated and scored based on the criteria described in Appendix 1.  The 
submittal evaluation will be conducted as follows: 
 
1. Scoring.  The evaluators that are members of the selection committee will review each submittal 

and award points based on the evaluation criteria described in Appendix 1. 
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2. Ranking.  After each evaluator has independently scored each submittal, the selection 
committee will determine, by consensus, the firm ranking (e.g. 1, 2, 3) using one of the methods 
described below. 

(a) Interviews Conducted (Optional).  If interviews are to be conducted, then, at the 
conclusion of the Step 2 scoring, the evaluators will complete the price proposal review 
and create the firm ranking and interview short-list as follows: 

(i) Price Proposal Review.  The evaluators, along with the Council’s procurement 
staff, will review the information contained in the firm’s submittal and price 
proposals.  Points will not be assigned during the price proposal review.  Rather 
a firm’s proposed price will be compared to its technical proposal to determine 
which proposal is potentially the best value to the Council.  During this review, 
price will be given equal weight to the technical evaluation (i.e. criteria (a) – (e)).  
Note that a price proposal review will be conducted for only those firms that are 
being seriously considered for the contract award, which, in general, are those 
firms that received high marks on the technical and D/S/W/MBE evaluation.   

(ii) Short-Listing.  The evaluators will discuss each firm’s submittal, price proposal 
(as applicable), any additional information obtained by the Council, and the 
individual evaluator scores.  Based on this assessment, the selection committee 
will determine, by consensus, the firm ranking (e.g. 1, 2, 3).  In the event that 
the selection committee, cannot reach a decision about the rank for each firm, 
the Council’s procurement staff will assign an overall rank to each firm based 
upon an examination of the evaluators’ individual scores and the firms’ price 
proposals.  The Council will create the interview short-list from the highest 
ranked firms.   

 The short-listed firms will continue to Step 4 of the evaluation process.  Those 
firms that are not short-listed will not be invited for interviews or selected for 
contract award.  The Council is in no way required to create a short-list or to 
select a certain minimum or maximum number of firms for a short-list.   

(b) No Interviews Conducted.  If interviews are not to be conducted, then, at the conclusion 
of the Step 2 scoring, the evaluators will complete the price proposal review and the 
final firm ranking as follows: 

(i) Price Proposal Review.  The evaluators, along with the Council’s procurement 
staff, will review the information contained in the firm’s submittal, price 
proposal, and any information obtained by the Council during other steps of the 
evaluation process.  Points will not be assigned during the price proposal 
review.  Rather a firm’s proposed price will be compared to its technical 
proposal to determine which proposal represents the best value to the Council.  
During this review, price will be given equal weight to the technical evaluation 
(i.e. criteria (a) – (e)).  Note that a price proposal review will be conducted for 
only those firms that are being seriously considered for the contract award, 
which, in general, are those firms that received high marks on the technical and 
D/S/W/MBE evaluation.   

(ii) Final Firm Ranking.  The evaluators will discuss each firm’s submittal, price 
proposal, any additional information obtained by the Council, and the individual 
evaluator scores.  Based on this assessment, the selection committee will 
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determine, by consensus, the final firm ranking (e.g. 1, 2, 3).  This firm ranking 
will indicate the firms that will be considered for a contract award.   

 In the event that the selection committee, cannot reach a decision about the 
final rank for each firm, the Council’s procurement staff will assign an overall 
rank to each firm based upon an examination of the evaluators’ individual 
scores and the firms’ price proposals. 

 The Council will note each firm’s rank on a Firm Selection Form according to the final firm 
ranking determined during this step of the evaluation process (e.g. 1, 2, 3). 

At its option, the Council may proceed from Step 2 to Step 4 and not conduct Step 3 of the evaluation 
process. 
 

C. Step 3 – Reference Checks (Optional) 

 
The Council may elect to contact the references of the top-ranked firms, the short-listed firms, or the 
firm selected for a contract award.  The reference check process, if conducted, will proceed as follows: 
 
1. Reference Check Forms.  Each reference will be sent a reference check form via e-mail.  The 

reference will be provided the option to provide a reference in one of two ways:  (a) complete 
the form and return it via e-mail or fax; or (b) complete the form over the phone. 

 
2. Deadline.  Each reference will be provided a deadline by which he / she must return the 

completed reference check form or provide a reference over the phone.  In the event that a 
firm’s reference does not meet the deadline, the Council may, at its option, contact the 
responding firm to obtain an alternate reference. 

 
3. Results.  No points will be assigned to a firm based upon the reference checks.  The reference 

check forms will be provided to the selection committee to use during Step 5 of the evaluation 
process.  Even if no interviews are conducted, the Council may determine that reference checks 
will be conducted and the reference check results may be used by the Council or the selection 
committee to determine the final firm ranking (see Steps 2 and 5) and may be used during Step 
6. 

 

D. Step 4 – Interviews (Optional) 

 
At its option, the Council may invite the short-listed firms to attend an oral interview.  The Council will 
notify each short-listed firm that it has been selected for an interview.  The selection committee will use 
the information obtained during the interview process to develop the final firm ranking during Step 5 of 
the evaluation process. 
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E. Step 5 – Post-Interview Evaluation (Optional) 

 
If interviews are conducted, then, at the conclusion of Steps 1 through 4 of the evaluation process, each 
interviewed firm will be scored and ranked, as follows: 

1. Scoring.  A selection committee will review the information obtained by the Council during Steps 
1 through 4 of the evaluation process and will award points to each interviewed firm based on 
the evaluation criteria described in Appendix 1.   

2. Ranking.  After each evaluator has independently scored each interviewed firm, the selection 
committee will determine, by consensus, the final firm ranking (e.g. 1, 2, 3) using the steps 
below. 

(a) Price Proposal Review.  The evaluators, along with the Council’s procurement staff, will 
review each interviewed firm’s submittal, interview, and any information obtained by 
the Council during other steps of the evaluation process and will review the firm’s price 
proposals in light of the information obtained during the interview or other steps in the 
evaluation process.  Points will not be assigned during this review.  Rather a firm’s 
proposed price will be compared to its technical proposal, as supplemented by the 
information presented during the firm’s interview, to determine which proposal 
represents the best value to the Council.  During this review, price will be given equal 
weight to the technical evaluation (i.e. criteria (a) – (e)), as supplemented by the 
information presented during the firm’s interview.   

(b) Final Firm Ranking.  The evaluators will discuss each interviewed firm’s submittal, 
interview, price proposal, any additional information obtained by the Council, and the 
individual evaluator scores.  Based on this assessment, the selection committee will 
determine, by consensus, the final firm ranking (e.g. 1, 2, 3).  This firm ranking will 
indicate the firms that will be considered for a contract award.   

 In the event that the selection committee, cannot reach a decision about the final rank 
for each interviewed firm, the Council’s procurement staff will assign an overall rank to 
each interviewed firm based upon an examination of the evaluators’ individual scores 
and the firms’ price proposals. 

 The final rank for each firm that was not interviewed will be the rank assigned to that firm 
during the Step 2 short-listing process.  The Council will note each firm’s rank on a Firm 
Selection Form according to the final firm ranking determined during this step of the evaluation 
process (e.g. 1, 2, 3). 
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F. Step 6 – Selection & Contract Award 

 
The final selection and contract award process will proceed as described below.  The award process is 
considered open and on-going until all final negotiations have concluded.   
 
1. Selection.  After the conclusion of the evaluation process, the Council will recommend a 

contract award to the firm that was selected.  The Council will make this recommendation to the 
Council’s Board of Directors, which will indicate the firm selected for the contract award, the 
not-to-exceed contract price, and, if applicable, an alternate firm / firms that may be awarded 
the contract if the Council cannot successfully negotiate a contract with the selected firm.  If the 
Board of Directors approves the selection recommendation and contract price, then the Council 
can begin negotiations with the selected firm. 

2. Contract Award. 
 

(a) Firm Notifications.  Once the Board of Directors has approved the selection 
recommendation and amount of funding for the contract, the Council will notify the 
selected firm that it has been awarded the contract.  The Council may notify the 
unsuccessful firms of the results at any time after the Board of Directors has approved 
the selection recommendation and contract funding.  The Council may, at its option, 
elect to notify unsuccessful firms only after all negotiations have been concluded and a 
contract has been executed. 

(b) Negotiations.  The Council may negotiate the contract terms with the firm awarded the 
contract and, at its option, refine the firm’s scope of work.  As part of the negotiation 
process, the Council may elect to conduct oral discussions, request clarifications, and 
request presentations concerning the firm’s project approach and its ability to meet the 
contract’s requirements.  During contract negotiations, the Council may discuss the 
firm’s price proposal.  The final contact price will be determined after considering 
changes needed due to:  scope refinement, good cause, or ensuring the reasonableness 
and necessity of the proposed cost.  The final contract price will not exceed the amount 
of funding approved by the Council’s Board of Directors.  If the Council cannot 
successfully negotiate a contract with the selected firm, then the Council may formally, 
and in writing, end all negotiations with the selected firm and may elect to: 

(i) proceed to negotiate with the next available firm in the order of selection 
ranking until a contract is successfully reached or negotiations with all ranked 
firms end; or 

(ii) close the procurement process without conducting any negotiations with other 
firms. 

(c) Final Responsibility Determination.   At the conclusion of the evaluation and selection 
process, after a firm has been selected, and the Council’s Board has approved the 
selection decision, the Council will make a final responsibility determination for the firm 
that is selected for a contract award.  The selected firm may be required to complete 
and submit a Firm Responsibility Questionnaire.  A copy of this questionnaire is provided 
in Appendix 4 – Firm Responsibility Questionnaire.  The Council may make its final 
determination regarding the selected firm’s responsibility based upon any one or 
combination of:  the firm’s submittal, reference evaluations, the questionnaire, a review 
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of the firm’s financial situation, and any other information the Council requests or 
determines is relevant to its determination.  See Step 1, Sub-Part 2, #2 for the definition 
of a “responsible” firm.  The factors that the Council may use to make its final 
determination are described in Appendix 1.  If the Council cannot determine that the 
firm is responsible, then the Council may formally, and in writing, end all negotiations 
with the selected firm and may elect to: 

(i) make a contract award to the next available firm in the order of selection 
ranking and proceed to contract negotiations with that firm; or 

(ii) close the procurement process without making a contract award to any other 
firms. 
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A. Modifications of the Solicitation Documents 

 
During the procurement process (including the evaluation and selection process), if the Council 
determines that this RFP is unclear, information is missing, or is otherwise deficient, the Council may 
decide to modify the solicitation documents by issuing an Addendum.  In the event the solicitation 
documents are modified, the Council will determine how the evaluation and selection process will 
proceed (i.e. revert back to Step 2) and will explain this process in the Addendum document.  The 
Council will notify the appropriate firms (e.g. the highest ranked, those in the competitive range) and 
provide instructions on how to provide a modified submittal.  The Council is not required to notify any 
firms that had a submittal that was deemed non-responsive or any firms that were not deemed 
responsible.  The Council is under no obligation to modify the solicitation documents or provide any 
particular firm an opportunity to change its submittal.  At all times, the Council will make its decisions 
based upon what is in the Council’s best interest. 
 

B. Withdrawing a Submittal 

 
A responding firm may withdraw or modify its submittal up to date and time noted in Section IX, Part C.  
A responding firm that wishes to withdraw or modify its submittal must provide a written notice (signed 
and on company letterhead) to the Council’s designated point of contact identified in Section IX, Part A.  
Except as noted in Section V, Part A, once the deadline specified in Section IX, Part C has passed, a 
responding firm will not be permitted to withdraw or modify it submittal, unless the Council determines 
that it is in the Council’s best interest to permit a firm to do so.       
 

C. No Obligation to Award Contract or Pay for Cost to Develop Submittal 

 
This RFP does not commit the Council to award a contract, to pay for any costs incurred in the 
preparation of a submittal, or to procure or contract for any particular goods or services. 
 

D. Cancellation of this Request 

 
The Council reserves the right to accept or reject any or all of the submittals received as a result of this 
RFP.  The Council may also cancel this RFP, in whole or in part, at any time including, but not limited to, 
after the Council’s Board of Directors has authorized the Executive Director to enter into a contract.  The 
Council will make these determinations based upon what is in the Council’s best interest. 
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E. Unauthorized Communications 

 
After the release of this RFP, a responding firm’s contact regarding this RFP or the subject of this RFP 
must be limited to the person identified in Section IX, Part A.  Unless the person contacted is the person 
identified in Section IX, Part A, any communication (whether oral or written) about this RFP or the 
subject of this RFP with any person or organization listed below is prohibited and may result in the 
responding firm’s disqualification from the procurement process. 
 

1. Members of the evaluation team or selection committee.  

2. A Council staff member. 

3. A member of the Council’s Board of Directors or other committees. 

4. The staff persons or personnel of an organization that will benefit from the project / RFP, 
including: 

 (a) Bi-State Development / Metro 

 (b) St. Louis County, MO 

 (c) City of St. Louis, MO 

 (d) St. Clair County, IL 

 
The restrictions noted here apply equally to any of the responding firm’s subcontractors or joint venture 
partners. 
 

F. Gratuities, Favors, Gifts Prohibited 

 
A responding firm is prohibited from offering any gratuity, favor, gift, or anything of monetary value to 
any officer, employee, agent, director, or Board or committee member of the Council for the purpose of 
influencing a favorable disposition toward the firm’s selection for contract award or otherwise affecting 
the procurement process.  The restrictions noted here apply equally to any of the responding firm’s 
subcontractors or joint venture partners. 
 

G. Non-Endorsement 

 
If a firm is a selected for contract award, the firm shall not issue any news releases or other statements 
pertaining to the award or the agreement that state or imply the Council’s endorsement of the firm’s 
services. 
 

H. Public Records & Information 

 
Responding firms should be aware that any information submitted in response to this RFP might be 
subject to disclosure under the Missouri Sunshine Act or the Federal Freedom of Information Act.  The 
Council will handle all requests for information related to this RFP in accordance with applicable federal 
and state statutes.  The Council will not disclose any information submitted in response to this RFP prior 
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to the selection and retention of a consultant unless the firm provides the Council with written 
authorization or the Council is compelled to disclose the information by law or judicial decree. 
 

I. Contract Type  

 
The Council anticipates awarding a single, firm fixed price contract paid based upon milestone 
completion / delivery of products.  The payments issued by the Council under the contract will be for 
only completed milestones, and, except as stated in Appendix 2, Paragraph 10, Part (c)(iv)(7), 
payments for partial milestones completed or percent work completed are not authorized.  
 

J. Project Funding 

 
The Council anticipates funding the project using the following sources: 
 

Federal Transit Administration (FTA) 80% 
 

Bi-State Development 20% 
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The Consultant shall not discriminate on grounds of the race, color, national origin, religion, sex, 
disability, or age of any individual in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The Consultant shall not participate either directly 
or indirectly in the discrimination prohibited by 49 CFR Subtitle A, Part 21.5 including employment 
practices. 
 
These nondiscrimination requirements apply to all solicitations either by competitive bidding or 
negotiation made by the Consultant for work to be performed under a subcontract, including 
procurement of materials or equipment. The Consultant shall notify each potential subcontractor or 
supplier of these requirements relative to nondiscrimination on grounds of the race, color, national 
origin, religion, sex, disability, or age of any individual. 
 
Additional nondiscrimination requirements can be found in Appendix 2, Paragraph 14, Part (b)(i). 
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A. The Council’s DBE Program  

 
East-West Gateway Council of Governments has adopted a Disadvantaged Business Enterprise Program 
(DBE) to ensure that DBEs, which includes small (S), women-owned (W), and minority owned (M) 
business enterprises (collectively D/S/W/MBE), have an equal opportunity to participate in Council 
projects.  D/S/W/MBEs are encouraged to provide a submittal as prime contractors for this project.  
Non-disadvantaged firms are encouraged to use D/S/W/MBEs as subcontractors or form joint ventures 
on the project.   
 
A DBE goal has been established for this project.  In accordance with the Council’s DBE Program and 
U.S. Department of Transportation (DOT) regulations found at 49 CFR Part 26, responding firms must 
make every good faith effort to utilize DBEs for the project when possible.  More information about the 
DBE goal and what constitutes good faith efforts are described in Parts D and E of this Section VII. 
 

B. Definitions 

 
1. Disadvantaged Business.  The term "Disadvantaged Business" means a small business concern:  
 

(a)  which is at least 51 percent owned by one or more socially and economically 
disadvantaged individuals, or, in the case of any publicly owned business, at least 51 
percent of the stock is owned by one or more socially and economically disadvantaged 
individuals; and  

(b) whose management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it. 

 
2. Presumption of Disadvantage.  Members of the following named groups will be presumed to be 

both socially and economically disadvantaged by the Council:   
 

(a) Black Americans,  

(b) Hispanic Americans,  

(c) Native Americans,  

(d) Asian Pacific Americans,  

(e) Asian Indian Americans,   

(f) women (regardless of race, ethnicity or origin), and  

(g) persons certified as socially and economically disadvantaged by the Small Business 
Administration (SBA) under the SBA Section 8(a) program. 

 

3. Women’s Business Enterprise & Minority Business Enterprise.  The terms “Women’s Business 
Enterprise” and a “Minority Business Enterprise” have the meanings set forth by the Missouri 
Office of Equal Opportunity (MoOEO), found at:  https://apps1.mo.gov/MWBCertifiedFirms/.  

 
  

https://apps1.mo.gov/MWBCertifiedFirms/
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4. Small Business Enterprise.  The term “Small Business Enterprise” is defined in accordance with 
the SBA’s definition, as follows:   

 

(a) “… a small business concern is one that is independently owned and operated, is 
organized for profit, and is not dominant in its field. Depending on the industry, size 
standard eligibility is based on the average number of employees for the preceding 
twelve months or on sales volume averaged over a three-year period.”   

(b) The Council will use the SBE size standards provided in 13 CFR Part 121 (as it may be 
amended from time-to-time) to determine a small business enterprise’s eligibility. 

 

C. Certifications 

 
1. DBE.  In order to be considered a DBE, a firm must be certified and registered as a DBE with the 

Missouri Department of Transportation (MoDOT) The MoDOT directory can be found here:  
http://www.modot.mo.gov/business/contractor_resources/external_civil_rights/mrcc.htm.  

 
2. W/MBE.  In order to be considered a WBE or MBE, a firm must be certified and registered with 

MoDOT, IDOT, or MoOEO.  The MoOEO W/MBE directory can be found here:  
https://apps1.mo.gov/MWBCertifiedFirms/.  

 
3. SBE.  In order to be considered an SBE, a firm must certify that it meets the definition of a small 

business, as indicated above. 
 

A D/S/W/MBE may include in its submittal a copy of its MoDOT, IDOT, MoOEO, or SBA certification. 

 

D. DBE Goal 

 
The Council has set a fair share goal of the work specified in this solicitation to be performed by DBEs as 
prime contractors or through subcontract or joint venture projects. The DBE goal is as follows: 
 

DBE 9% 

 
DBEs are encouraged to provide a submittal as prime contractor for this project.  Price alone will not be 
an acceptable basis for rejecting a DBE submittal as prime contractors or subcontractors on the project 
unless it is determined that a reasonable price cannot be obtained from a DBE.  
 
The participation of DBEs may only be counted toward meeting the goals if the DBE is certified by 
MoDOT.  Prime consultants that intend to hire DBEs are strongly encouraged to check the appropriate 
DBE directory to ensure that the DBE has the proper certification.   
 

http://www.modot.mo.gov/business/contractor_resources/external_civil_rights/mrcc.htm
https://apps1.mo.gov/MWBCertifiedFirms/
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The participation of DBEs that are not certified by MoDOT cannot be counted towards meeting the DBE 
goal.  Similarly, participation by SBEs, WBEs, or MBEs that are not also certified as DBEs with MoDOT 
cannot be counted towards meeting the DBE goal. 
 
Any work that a DBE subcontracts out to a non-DBE cannot be counted towards meeting the DBE goal.  
A DBE is required to disclose its intent to subcontract out work.  This disclosure should be made on 
Attachment F. 
 

E. Good Faith Efforts 

 
In accordance with the Council’s DBE Program and DOT regulations found at 49 CFR Part 26 (see 
Appendix A), responding firms must make every good faith effort to utilize DBEs for the project when 
possible.  Prior to any contract award, a consultant will be required to submit evidence of its good faith 
efforts to meet the DBE goal.  A contract cannot be awarded to a firm that has not or cannot 
demonstrate good faith efforts to obtain DBE participation on the project.   
 
A responding firm can demonstrate good faith efforts in one of two ways.  First, the responding firm can 
meet the stated DBE goal through commitments from certified DBEs (see Attachment G).  Second, and 
in the instance where a responding firm does not meet the stated DBE goal, the firm can submit 
evidence that documents that it took all necessary and reasonable steps to achieve the DBE goal and 
these steps, by their scope, intensity, and appropriateness to the objective, could reasonably be 
expected to obtain sufficient DBE participation, even if the firm was not fully successful. 
 
Steps that consultants should take to meet the DBE goal include, but are not limited to: 
 

1. Identifying components of the project that can be performed by DBEs and breaking out these 
components of the project into economically feasible units to facilitate DBE participation. 

2. Conducting research to identify DBEs that can perform the work, this research may include, but 
is not limited to: 

(a)   Reviewing the appropriate DBE directory to identify certified DBEs that are qualified to 
perform the services described in this solicitation; 

(b) Attending pre-submittal and business matchmaking meetings and events; 

(c) Advertising or issuing/posting written notices regarding the firm seeking services (e.g. 
Notices of Sources Sought, request for proposal/qualifications, e-mails to firms listed in 
the appropriate DBE directory). 

3. Contacting the qualified DBEs by phone, e-mail, fax, or in-person to encourage participation in 
the project – this contact should occur as early in the procurement process as practicable to 
allow DBEs enough time to respond to the firm and submit a timely offer for a subcontract. 

4. In a timely manner, providing interested DBEs with adequate information about the project and 
the contract requirements to assist the DBEs submit an offer for a subcontract. 

5. Providing DBEs the contact information for a person at the consultant’s firm that the DBE can 
contact with questions about the project. 

6. Promptly responding to DBEs that have contacted the consultant to express interest in the 
project.  
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7. Negotiating in good faith with interested DBEs.  Evidence of good faith negotiating includes, but 
is not limited to:  the names, addresses, and telephone numbers of DBEs that were considered, 
a description of the information provided regarding the project and scope of work selected for 
subcontracting, and evidence as to why an agreement could not be reached for DBEs to perform 
the work. 

8. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities. 

9. If applicable, making efforts to assist interested DBEs in obtaining: 

(a) bonding, lines of credit, or insurance that may be required for the project / contract 
award, and 

(b) necessary equipment, supplies, materials, or related assistance or services. 

10. Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, State, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in recruitment and place of DBEs. 

 
Examples of what does not constitute good faith efforts include, but are not limited to: 
 

1. Not choosing a DBE because the DBE is not the firm’s preferred subcontractor. 

2. The fact that the firm may incur some additional costs in finding and using DBEs, as long as the 
costs are reasonable. 

3. Using illegitimate reasons for rejecting offers for a subcontract or failing to solicit offers for a 
subcontract.  Examples of illegitimate reasons include, but are not limited to:  the firm’s 
standing within its industry, membership in specific groups, organizations, or associations and 
political or social considerations (e.g. union vs. non-union status). 

4. Rejecting a DBE because the DBE’s offer for the subcontract work is not the lowest priced offer.  
Note that the responding firm is not required to accept unreasonable offers in order to satisfy 
the DBE goal. 

 
For each step of this process, the Council strongly encourages responding firms to document (in writing) 
the steps it took and the results (e.g. copies of e-mails and other correspondence).  A responding firm 
that is selected for contract award and that does not meet the DBE goal will be required to submit this 
documentation as evidence of its good faith efforts to meet the goal.  Additionally, the firm will be 
required to provide a written explanation of why it was unable to obtain the level of DBE participation 
required for the project.  For example, the firm must demonstrate (through evidence) that there were 
no DBEs available to perform the work either because there are no certified DBEs that perform the work 
or because the certified DBEs were unavailable due to scheduling conflicts, workload, etc.  The Council 
will direct the firm as to format and type of information that needs to be submitted in order to 
document these good faith efforts. 
 

F. Documenting D/S/W/MBE Participation 

 
As described in Section III, Sub-Part 4, #4, each firm responding to this RFP must complete and submit 
Attachments F and G to document the level of D/S/W/MBE participation.  Unless the Council determines 



VII. D/S/W/MBE Participation & Equal Opportunity Page 35 of 40 

 

MetroLink System-Wide Security Assessment Phase 2 RFP 
Solicitation # 030119-METRO 

Page 35 of 40 

that it is warranted, the firm selected for contract award will not be permitted to deviate from the 
participation percentages indicated in Attachments F and G. 
 
 
 



VIII. Protest Procedures Page 36 of 40 

 

MetroLink System-Wide Security Assessment Phase 2 RFP 
Solicitation # 030119-METRO 

Page 36 of 40 

In the course of this RFP and the evaluation and selection process, a responding firm (bidder or offeror 
whose direct economic interest would be affected by the award of the contract) may file a protest 
when, in the firm’s opinion, actions were taken by the Council’s staff or the selection committee which 
could unfairly affect the outcome of the evaluation and selection process. 
 
All protests should be in writing and directed to: 
 
Executive Director 
East-West Gateway Council of Governments 
1 S. Memorial Drive, Suite 1600 
St. Louis, MO 63102 
 
Protests should be made immediately upon the occurrence of the incident in question, but no later than 
three days after the responding firm received notification of the outcome of the evaluation and 
selection process.  The protest should clearly state the grounds for the protest. 
 
Upon receipt of the protest, the Executive Director will review the actual procedures followed during 
the evaluation and selection process and the documentation available.  If it is determined that the 
action(s) unfairly changed the outcome of the evaluation and selection process, negotiations with the 
selected firm will cease until the matter is resolved. 
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A. Inquiry Submission & Deadline 

 
Inquiries regarding this RFP must be submitted no later than 1:00 p.m. local time on February 25, 2019.  
The Council will not accept any inquiries after this date and time.  Inquiries include questions about or 
requests for clarification of the information contained in this RFP or about the project in general.  All 
inquiries must be submitted to: 
 
Staci Alvarez 
Grant/Contract Compliance Administrator 
East-West Gateway Council of Governments 
1 S. Memorial Drive, Suite 1600 
St. Louis, MO 63102 
(314) 421-4220 ext. 263 
staci.alvarez@ewgateway.org  
 

Before submitting a question, firms are encouraged to review Appendix 5 – FAQs – Submittal 
Requirements. 

 

B. Q & A – Addendums Posted On-Line 

 
In order to ensure that all firms receive the same information about this RFP or the project, the Council 
will post its response to any inquiry on its website at www.ewgateway.org/about-us/what-we-do/doing-
business-with-ewg/contracting-opportunities/.  Each firm should visit the Council’s website periodically 
to check for any additional information.  If a firm wishes to have a printed copy of the information 
mailed to it, then the firm must mail or e-mail a written request to the person identified in Section IX, 
Part A.  This request must be received no later than 1:00 p.m. local time on February 25, 2019. 
 

C. Submission Date, Time & Address 

 
Submittals are due no later than 1:00 p.m. local time on March 1, 2019 to the following address: 
 

“RFP – 030119-METRO” 
c/o Mr. James M. Wild 

Executive Director 
East-West Gateway Council of Governments 

1 S. Memorial Drive, Suite 1600 
St. Louis, MO 63102-2451 

 
A submittal will not be accepted if it is: 

❖ Faxed 

❖ E-mailed 

 

mailto:staci.alvarez@ewgateway.org
http://www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-opportunities/
http://www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-opportunities/
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Section III contains the formatting, content, and other requirements for a submittal.  Unless otherwise 
due to extenuating circumstances and approved by the Council in advance, any submittals received 
after the date and time listed above will be rejected and returned unopened. 
 

All submittals, including any attachments, appendices, and work samples, that are received in response 
to this RFP will become the exclusive property of the Council and will not be returned to the responding 
firm unless otherwise noted in this RFP or the Council determines that returning the submitted materials 
is warranted. 

 

D. Optional Pre-Submittal Meeting 

 
An optional pre-submittal meeting is scheduled at the Council’s offices at 10:00 a.m. on Friday, February 
15, 2019.  The intent of the meeting is to provide submitting firms the opportunity to ask questions and 
meet staff so that firms can obtain a greater understanding of the goals and expectations of the project.   
 
An in-person meeting will convene in the Board Room on the 16th floor.  The Council will also make the 
conference call line available for non-local firms (i.e. do not have an office in the St. Louis region) that 
wish to attend the meeting.  A non-local firm that will attend the meeting via conference call must 
contact the Council’s staff person designated in Section IX, Part A no later than 8:30 a.m., local time, 
on February 15, 2019, to obtain the call-in information.  It is within the Council’s discretion whether or 
not to allow a local firm to participate in the meeting by conference call and, generally, will only permit a 
local firm’s conference call participation for reasons outside the firm’s control (e.g. firm’s project lead is 
out of town).   
 
Firms attending the meeting are strongly encouraged to have its project manager participate in the 
meeting.   
 

E. Interviews 

 
Interviews, if conducted, are tentatively scheduled for Monday, March 25, 2019.  It is anticipated that 
each firm selected for an interview will be notified of the interview no later than Monday, March 18, 
2019. 
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F. Solicitation Schedule 

 
Below is a tentative schedule for this solicitation.  This schedule may be modified, as needed. 
 

Description Time (Local) Date 

Call-in # request  8:30 a.m. 2/15/19 

Pre-submittal meeting  10:00 a.m. 2/15/19 

Deadline for questions 1:00 p.m. 2/25/19 

Submittals due 1:00 p.m. 3/1/19 

Selection Committee review / firm short-listing* n/a 3/15/19 

Interview notices sent* n/a 3/18/19 

Interviews* / firm selected for contract award n/a 3/25/19 

Board meeting / contract award approval n/a 3/27/19 

Selection notifications sent n/a 3/27/19 

*Note that short-listing and interviews are optional and may not be conducted. 
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ATTACHMENTS 
Fillable / Savable versions of the attachments are available on-line at: 

www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-opportunities/  

 

http://www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-opportunities/


Time Availability for Key Personnel

For each key person that will be assigned to the project, please provide the information requested below.  The information regarding current or anticipated projects should reflect only those projects that will be or likely will be 
occurring during the estimated performance period of the project (see Section II of the solicitation documents).  The key personnel listed below should be the same persons identified in Section III, Part B, Sub-Part 1, #3 of the 
solicitation documents.

% of Time Committed 
to the Council's Project

% of Time Committed 
to Other ProjectsList of Current or Anticipated ProjectsFirmProject RoleName & Title

Attach as many of these forms as needed to capture all of your firm's key personnel.  

Responding Firm
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Prior Work Experience / Past Performance

INSTRUCTIONS: 
  
A responding firm must provide in its submittal a fully completed Prior Work Experience / Past Performance for each of the past projects 
that it is using as examples of prior work - for either itself or for one of its subcontractors / joint venture partners.  The minimum 
number of past projects that is required is described in Section III, Part B, #3(e) of the solicitation documents.   
  
All of the requested information must be provided.  Please type the information into the forms using Adobe Reader or other compatible 
Adobe product.  This form may contain rules, which means that many of the boxes / spaces will auto fill depending on your answers to 
the questions.  If you have any issues with the form please contact the Council's staff person designated in Section IX, Part A of the 
solicitation documents.   
  
You are NOT permitted to substitute your own format or information for this form. 
  
If you need additional space to provide the information requested in this form, please use the form titled "Additional Information." 
  
The Council and the selection committee will use the information contained in this form during the evaluation and selection process to 
assess your firm's work experience and past performance.  For additional information, refer to Section IV of the solicitation documents. 
  
The Council may contact your firm to obtain additional information based on your firm's answers to the questions on this form.

Note that the Council understands that, due to confidentiality agreements, some of the information requested on this form may be 
considered confidential; therefore, the Council does not expect firms to provide any confidential information in response to the 

requirements described in Section III, Part B, #3(e) of the solicitation documents.  However, to the extent possible, firms should avoid 
using project descriptions from those clients that restrict information sharing.  If this cannot be avoided, then a responding firm must 

provide as much non-confidential information as possible.  The information provided must allow the Council to determine that the firm's 
projects meets the requirements described in Section III, Part B, #3(e) of the solicitation documents and that the firm has a history of 

successful past performance.  Responding firms should be aware that if the Council is not provided sufficient information, then the firm's 
submittal may be deemed non-responsive and rejected or the Council may determine that the firm is not responsible and, therefore, 

ineligible to be awarded a contract for the project. 
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Prior Work Experience / Past Performance

If your firm is proposing to perform work as a subcontractor or joint venture partner, provide the name of the prime firm / other partner:

the prime firm. a subcontractor. a joint venture partner.My firm is proposing to perform work for the Council's project as:  

Firm Name

Location (City, State, Zip)

Name

A.  Project Information

Scheduled

Project Completion Dates

Actual

Project Budget

Actual

Initial

B.  Client Information

POC Name & Title

Organization Name

Phone Number E-mail

C.  Performance

1.  How many projects has your firm completed for this client in the previous 3 years?

the prime contractor? a subcontractor?Did you complete this project as: 

Project Manager

Provide a brief description of the project and the services that your firm provided for the project.

Project Personnel

Yes No

4.  Did your firm complete the project within budget?

Yes No2.  Did your firm meet each project deadline, milestone, etc.?

3.  Did your firm complete the project on time?

5.  Did your firm have issues with client communication, community outreach, or similar?

6.  Did your firm receive any complaints from the client regarding quality of work products?

7.  Was your firm's contract terminated for any performance issues?

Any schedule or budget deviations or performance issues must be explained using the "Additional Information" section of this form.  Failure to explain issues could 
lead to your firm being deemed non-responsive or a finding of non-responsibility.

Yes No

Yes No

Yes No

Yes No

Organization Type

Other Key Personnel
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Prior Work Experience / Past Performance

Firm Name

Use this page to provide information that explains any schedule or budget deviations and any of the performance issues you noted on this form.  If you cannot provide all 
of the required information, use this page to provide an explanation.  You may attach as many of these sheets that you need to provide the required information.   
  
Please make sure that you indicate the question for which you are providing additional information (i.e. Project schedule, Performance question #1, #2, etc.)

Additional Information

Project Name
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MetroLink Sytem-Wide Security Assessment, Phase 2

Solicitation # 030119-METRO

Attachment A - Price Proposal, Project Total

Attachment A - Price Proposal

Tasks Hrs Costs Hrs Costs Hrs Costs Hrs Costs Hrs  Cost

1 - Project Management / Administration 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

a. Kick-off meeting 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

b. PMP 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

c. Project oversight / administration 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

2 - Partner Collaboration & Stakeholder Engagement 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

a. Engagement plan 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

b. Collaboration & engagement meetings and reports 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

3 - Establish the Security Vision & Objectives 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

a. Draft vision and objectives 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

b. Final vision and objectives 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

4 - Develop Comprehensive Security Program 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

a. Draft program 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

b. Technical memo #1 - EOP & SSP 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

c. Assistance - contracts 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

d. Technical memo #2 - training programs 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

5 - Proactive Communications Protocol 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

a. Draft communications protocol 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

b. Final communications protocol 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

Hours & Labor Costs Subtotal 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

ODCs

Project Total 0 $0.00 0 $0.00 0 $0.00 0 $0.00 0 $0.00

PROJECT TOTAL

PRIME CONTRACTOR SUBCONTRACTOR #1 SUBCONTRACTOR #2 SUBCONTRACTOR #3 Total

$0.00$0.00 $0.00 $0.00 $0.00

Page 1 of 1

Atta
ch

ments 
for Il

lustr
ativ

e Purpose
s 

To fin
d edita

ble ve
rsi

ons o
f th

e atta
ch

ments 
vis

it: 

 w
ww.ewga

teway.o
rg/

co
ntra

cti
ng-o

pportu
nitie

s/r
fp-030119-m

etro



ATTACHMENT B 
 Firm Information

A responding firm must provide in its submittal a fully completed Attachment B - Firm Information for itself and for each of its 
subcontractors / joint venture partners.  This Attachment B includes the following forms: 
  
(1)  Corporate Profile  
(2)  Statement of Past Performance 
(3)  Firm Responsibility Certification 
  
Each form in this Attachment B must be completed in its entirety.  Please type the information into the forms using Adobe Reader or 
other compatible Adobe product.  The forms in this Attachment B contain rules, which means that many of the boxes / spaces will auto 
fill depending on your answers to the questions.  If you have any issues with the forms please contact the Council's staff person 
designated in Section IX, Part A of the solicitation documents.   
  
You are NOT permitted to substitute your own format or information for the forms included in this Attachment B.   
  
If you need additional space to provide the information requested in this Attachment B, please use the form titled "Additional 
Information." 
  
An authorized representative of your firm must sign and date the certification provided on Forms #2 and #3.  A typed signature is not 
acceptable.  The Council will use the information contained in this Attachment B during the evaluation and selection process.  For 
additional information, refer to Section IV of the solicitation documents. 
  
The Council may contact your firm to obtain additional information based on your firm's answers to the questions on this Attachment B. 
  
If your firm is selected for a contract award, your firm and each of its subcontractors / joint venture partners may be required to 
complete, sign, and return the Firm Responsibility Information - Detailed Questionnaire, so that the Council can make a firm 
responsibility determination in accordance with Section IV, Part F of the solicitation documents.  A copy of this questionnaire is provided 
in Appendix 4 of the solicitation documents.  

Your firm should be aware that the Council may deem your firm's submittal non-responsive and reject the submittal for: 
  
(1)  Failure to sign both Attachment B, Forms #2 and #3,  
(2)  Failure to provide all of the information requested in this Attachment B,  
(3)  Failure to provide a signed Attachment B for each subcontractor / joint venture partner, or  
(4)  Failure to provide sufficient information for the Council to make an initial responsibility determination. 
  
The Council reserves the right to waive minor errors, omissions, or technicalities in this Attachment B as determined to be in the best 
interest of the Council.

Firm NameFirm Name

a joint venture partner.a subcontractor.the prime firm.My firm is proposing to perform work for the Council's project as:  

If your firm is proposing to perform work as a subcontractor or joint venture partner, provide the name of the prime firm / other partner:

MetroLink System-Wide Security Assessment, Phase 2 - # 030119-METRO
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ATTACHMENT B 
 Firm Information

#1 - Corporate Profile
Your firm must provide the information requested below about its corporate structure, history, etc.  If you need additional space to provide the information use the form 
titled "Additional Information."

Firm Name

Firm Information

Business Address (Street, City, State & Zip)

Year Established / Incorporated

Yes NoDoes your firm have a former name / year established?

In which State was your firm organized or incorporated?

Yes NoDoes your firm have a parent company or a subsidiary?

If your firm has a former name / year established, a parent company, or a subsidiary, in the space provided below, please describe your firm's former name, year 
established, parent company name and location, or subsidiary name and location, as applicable.

B.  Corporate Formation

a public company? a private company?Is your firm

Firms must be properly registered to do business prior to beginning work for the project.  If the IL business registration "N/A" box is checked, then only a MO business 
registration is required for the project.

Yes No N/AIs your firm registered to do business in Illinois?Yes NoIs your firm registered to do business in Missouri?

D.  Business Registration

Yes NoIs your firm registered with SAM?No DUNS #DUNS #FEIN

C.  FEIN / DUNS / U.S. System for Award Management (SAM) Registration

Provide a brief description of your firm's core business (e.g. the types of services provided, the types of clients served).

Type of Ownership

A.  Firm Information

MetroLink System-Wide Security Assessment, Phase 2 - # 030119-METRO
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ATTACHMENT B 
 Firm Information

The following questions ask your firm to provide information about its past performance on the Council's projects, projects for other governmental entities, or in general.  
Your firm must indicate whether or not it has successfully completed past projects.   
  
As described in Section IV of the solicitation documents, the Council will evaluate a responsive firm's past performance.  As part of this evaluation, the Council will review 
the answers your firm provides on this Attachment B, Form #2 - Statement of Past Performance.   
  
Your firm must answer each of the questions below and an authorized representative of your firm must sign and date the form.  A typed signature is not acceptable. 
  
The Council reserves the right to request additional information from your firm regarding the answers to the questions below.

#2 - Statement of Past Performance (pg. 1 of 2)

2.  In the previous 3 years, has your firm performed work for the Council?

Firm Name

A.  Council Projects

Yes No

(a) If "Yes," answer each of the following questions.

(vii)  Were any of your firm's contracts terminated for any performance issues?

(vi)  Did your firm receive any complaints from the Council regarding quality of work products?

(v)  Did your firm have issues with client communication, community outreach, or similar?

(iv)  Did your firm complete each project within budget?

(iii)  Did your firm complete each project on time?

(ii)  Did your firm meet each project deadline, milestone, etc.?

(i)  How many projects has your firm completed for the Council in the previous 3 years?

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Firms that owe the Council monies or that are currently in breach or default of a Council contract may be deemed ineligible for a contract award.

1.  Is your firm currently delinquent or past due on any monies owed to the Council?

(viii)  Is your firm currently in breach or default of a Council contract? Yes No N/A

Yes No

B.  Other Governmental Entity Projects

Yes No1.  In the previous 3 years, has your firm performed work for any local, state, or federal governmental entity?

(viii)  Is your firm currently in breach or default of a contract with a governmental entity based upon a failure to perform?

(vii)  Were any of your firm's contracts terminated for any performance issues?

(vi)  Did your firm receive any complaints from the entity regarding quality of work products?

(v)  Did your firm have issues with client communication, community outreach, or similar?

(iv)  Did your firm complete each project within budget?

(iii)  Did your firm complete each project on time?

(ii)  Did your firm meet each project deadline, milestone, etc.?

(i)  How many projects has your firm completed for a governmental entity in the previous 3 years?

(a) If "Yes," answer each of the following questions.

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

(ix)  Provide the name of each of the projects identified in sub-part (B)(1)(a)(i) and the name of the governmental entity.
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ATTACHMENT B 
 Firm Information

#2 - Statement of Past Performance (pg. 2 of 2)

Please provide any additional information that explains any performance issues or any other information that you believe will help the Council evaluate your firm's past 
performance.  If you need more space, use the form titled "Additional Information."

NoYes(c) called upon a surety to perform the work?

NoYes(b) sued to recover damages based upon the alleged failure of your firm to perform as required by the contract?

NoYes(a) sued to compel performance?

1.  In the previous 3 years, has your firm ever had a client (e.g. person / entity contracting with your firm) that:

Date

Signature of Authorized Official

Name & Title of Authorized Official

By signing below, I certify that I am authorized to sign this Statement of Past Performance on behalf of my firm and that the information contained on this form is 
accurate and complete to the best of my knowledge.

CERTIFICATION

Firm Name

C.  Other Projects

1.  If your firm has not performed work for the Council or any local, state, or federal entity, answer the following questions with respect to your firm's projects that were 
completed within the previous 3 years and that are similar in size and scope to the Council's project.

(g)  Is your firm currently in breach or default of a contract with a client based upon a failure to perform?

(f)  Were any of your firm's contracts terminated for any performance issues?

(e)  Did your firm receive any complaints from the client regarding quality of work products?

(d)  Did your firm have issues with client communication, community outreach, or similar?

(c)  Did your firm complete each project within budget?

(b)  Did your firm complete each project on time?

(a)  Did your firm meet each project deadline, milestone, etc.?

D.  All Projects

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

Yes No N/A

(h)  Provide the name of each of the projects identified in sub-part (C)(1)(a)(i) and the name of the client.
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ATTACHMENT B 
 Firm Information

Yes No

#3 - Firm Responsibility Certification (pg. 1 of 2)

Based on your review of the Firm Responsibility Questionnaire, does your firm have any issues or deficiencies that may lead the Council 
to making a finding of non-responsibility?

As described in Section IV, Part A, Sub-Part 2 of the solicitation documents, the Council will not award a contract for the project to a firm that the Council's determines is 
not responsible.  For each responsive submittal, the Council will conduct an initial review of the firm's responsibility.  As part of this initial responsibility determination, the 
Council will review the answers your firm provides in its submittal and on this Attachment B, Form #3 - Firm Responsibility Certification.  More information regarding the 
Council's responsibility determination can be found in Section IV, Part A, Sub-Part 2 of the solicitation documents. 
  
Your firm must answer each of the questions below and an authorized representative of your firm must sign and date the certification.  A typed signature is not 
acceptable. 
  
If your firm is selected for a contract award, your firm, and each of its subcontractors / joint venture partners may be required to complete, sign, and return the Firm 
Responsibility Information - Detailed Questionnaire, so that the Council can make a firm responsibility determination in accordance with Section IV, Part F of the 
solicitation documents.  A copy of this questionnaire is provided in Appendix 4 to the solicitation documents.  A firm selected for a contract award for this project 
(including subcontractors / joint venture partners) may be deemed not responsible or ineligible for contract award if the firm fails to complete the questionnaire, as 
requested, or if the firm's questionnaire reveals any unexplained, material misstatements on this Attachment B, Form #3 - Firm Responsibility Certification. 
  
The Council reserves the right to request additional information from your firm regarding the answers to the questions below.

2.

Is your firm able and willing to provide the documentation necessary to demonstrate that is has, or has the ability to obtain, the financial, 
technical, and administrative capacity and resources to successfully complete the Council's project within the estimated performance 
period?

3. Yes No

Firm Name

Yes NoDid you review the Firm Responsibility Questionnaire provided in Appendix 4 to the solicitation documents?1.

If "Yes," use the form titled "Additional Information" to disclose the issues or deficiencies.

If "No," use the form titled "Additional Information" to explain.

Yes No

If "No," use the form titled "Additional Information" to explain.

Does your firm's insurance coverage meet the minimum requirements described in the Draft Contract Terms & Conditions, Paragraph 5?4.

Yes Noa conflict of interest with respect to the contract that will be awarded for this project (e.g. an interest that will impair or may 
appear to impair your firm's ability to objectively perform work for the Council's project)? 

(b)

Yes Noa conflict of interest with respect to this procurement action (e.g. access to non-public information that provides or may appear to 
provide your firm with an unfair competitive advantage)? 

(a)

Based on your review of the the Council's Conflicts of Interest Policy and the Conflicts of Interest Questionnaire & Disclosure Statement 
(see Appendix 3), will your firm need to disclose: 

5.

If "Yes," use the form titled "Additional Information" to briefly describe the nature of the conflict.  If selected for a contract award, your firm will be required to fully 
disclose any conflict on the Conflicts of Interest Questionnaire & Disclosure Statement.
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ATTACHMENT B 
 Firm Information

Firm Name

#3 - Firm Responsibility Certification (pg. 2 of 2)

Date

Signature of Authorized Official

Name & Title of Authorized Official

By signing below, I certify that I am authorized to sign this Firm Responsibility Certification on behalf of my firm and that the information contained on this form is 
accurate and complete to the best of my knowledge.

CERTIFICATION

Yes Noa government suspension or debarment?(a)

Within the previous 3 years has your firm, any affiliate, any predecessor company or entity, owner, director, officer, partner, principal, or 
proprietor been subject to any of the following:

6.

Yes Noa governmental entity's denial or revocation of prequalification?(c)

Yes Noa governmental entity's rejection (including pending actions) of any bid or disapproval of any proposed subcontract for lack of 
responsibility?

(b)

Yes Noa voluntary exclusion agreement?(d)

Yes Noa finding of non-responsibility for any reason by a federal or state governmental entity / agency?(e)

If "Yes," use the form titled "Additional Information" to explain.

Yes No

Is your firm, any affiliate, any predecessor company or entity, owner, director, officer, partner, principal, or proprietor currently subject 
to any pending actions as enumerated in Question 6, Parts (a) through (j)?

(f)

an indictment for, or otherwise criminally or civilly charged by a governmental entity (federal, state, or local) for, fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public (federal, state, or local) transaction or contract 
under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property?

Yes No

had one or more public transactions (federal, state, or local) terminated for cause or default?

a civil judgment rendered against it for commission of any of the offenses enumerated in Question 6, Part (g)?(h)

Yes No

Yes No

Yes No

(g)

Yes Noa conviction of the commission of any of the offenses enumerated in Question 6, Part (g)?(i)

a grant of immunity with respect to the commission of any of the offenses enumerated in Question 6, Part (g)?(j)

7.

If "Yes" to any of (a) through (j), use the form titled "Additional Information" to explain.
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ATTACHMENT B 
 Firm Information

Use this form to provide any information that you either could not provide on Forms #1 - 3 or that explains any of the answers you provided on Form #3.  You may attach 
as many of these sheets that you need to provide the requested information.   
  
Please make sure that you indicate the form and question for which you are providing additional information (i.e. Form #3, Box #2; Form #1, Former Firm Names, etc.)

Additional Information

Firm Name
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ATTACHMENT C 
Affirmative Action Checklist

Please answer each of the questions below.

1.  Does your firm have an affirmative action plan?

2.  What date was the plan adopted? N/A Date

4.  How many persons are employed by your firm?

3.  In the spaces below, provide the name and contact information for your firm's affirmative action officer.

Responding Firm

Yes No

Name Title

Phone Number E-mail

My firm does not have a person who is responsible 
for affirmative action matters.
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ATTACHMENT D 
Contract Terms & Conditions Comments

Date

Name & Title of Authorized Official

Responding Firm

Yes - The firm has a question, comment, or request for a change as noted below.

No - The firm does not have any questions, comments, or requests for changes.

Use this form to notify the Council about any concerns you may have about the draft contract terms and conditions.  The draft contract terms and 
conditions can be found as Appendix 2 on the Council's website at www.ewgateway.org/about-us/what-we-do/doing-business-with-ewg/contracting-
opportunities/.  These concerns can include, but are not limited to:  questions, comments, or requests for changes. 
  
If the draft contract terms and conditions are acceptable and you do not have any questions, comments, or requests for changes, please check the "No" 
box. 
  
If you have any questions, comments, or request for changes please check the "Yes" box and use the space provided below to explain your concerns.  
Please make sure that you reference the applicable contract Paragraph and Part number.   
  
This form must be signed and returned to the Council with your submittal. 
  
It is the responsibility of each responding firm to review the draft contract terms and conditions.  The Council may not consider a firm's requests for 
changes to the contract if the firm's concerns are not noted on this form.  It is within the Council's sole discretion to consider requests for contract 
changes that the selected consultant did not include on this form. 
  
It is within the Council's discretion to decide whether or not to change any contract terms and conditions, even if concerns are noted on this form.  
Any terms that are required by state or federal rules, regulations, or statutes or by the Council's agreement with a funding agency are not 
negotiable and are not subject to change.  

Signature of Authorized Official
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ATTACHMENT E 
RFP Minimum Requirements Checklist

Date

Name & Title of Authorized Official

Responding Firm

1.  Letter of Interest

Sub-Part 1 - Approach & Qualifications

This form includes a list of all of the items that need to be included in your submittal.  Some items listed on this form may not be required (shown below with an "N/A" 
option).  For those items that are not listed in Section III, Part B of the RFP, check the "N/A" box.  Refer to Section III, Part B of the RFP for a complete description of the 
items listed below.  Review Section III, Part A of the RFP for the Submittal Formatting and Other Requirements, including the number of copies that need to be submitted.

2.  Project Approach

(a) Experience Summaries

3.  Qualifications

(c) Addresses

(e) Prior Work Experience / Past  
      Performance Form

(g) References

Sub-Part 2 - Project Price

Sub-Part 3 - Firm Information

Sub-Part 4 - Other Forms & Certifications

1.  Attachment C

3.  Attachment E

Signature of Authorized Official

(f) Work Sample(s) N/A

Attachment B
4.  D/S/W/MBE Participation

(a) 0% Statement N/A

(b) Attachments F & G N/A

(b) Team Org Chart N/A

Attachment A

2.  Attachment D

Includes Project Schedule

(d) Time Availability for Key Personnel  
      Form

Includes statement committing  
submittal for 90 days

Includes point of contact information    
for questions
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ATTACHMENT F 
D/S/W/MBE Participation Form

Type of Firm (Check all 
that apply) Name & Address $ Value of Work

Estimated %  
Participation

Total Proposed Project Costs

1.

D/S/W/MBE Information

DBE SBE

WBE MBE

MBEWBE

SBEDBE
2.

MBEWBE

SBEDBE
3.

MBEWBE

SBEDBE
4.

MBEWBE

SBEDBE
5.

The undersigned submits the above list of D/S/W/MBEs that will be used to accomplish, at least in part, the work described in the solicitation 
documents.

Total

Date

Signature of Authorized Official

Name & Title of Authorized Official

Responding Firm

If "Yes," please provide a description of the work that will be subcontracted to a non-D/S/W/MBE and the estimated percentage of work to be subcontracted.

Yes NoWill any of the D/S/W/MBEs listed above subcontract out any of its work to a non-D/S/W/MBE?

In general, any work performed by a firm that is not a D/S/W/MBE cannot be counted toward the D/S/W/MBE participation for the project.  This 
includes work that a D/S/W/MBE subcontracts to a non-D/S/W/MBE.  A D/S/W/MBE that has been included as part of the project team must disclose 
its intent to subcontract a portion of its work to a non-D/S/W/MBE.
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ATTACHMENT G 
Letter of Intent to Perform as a D/S/W/MBE

The undersigned intends to perform work in connection with the above captioned 
project as one of the following (check one):

Prime Contractor Name

DBE SBE

WBE MBE

Date

Name & Title of Authorized Official

The undersigned represents that it is a certified (check all that 
apply):

The undersigned is prepared to perform the work described below in connection with the above captioned project.

What is the dollar value of the undersigned's work?

D/S/W/MBE Name

Signature of Authorized Official

If "Yes," please provide a description of the work that will be subcontracted to a non-D/S/W/MBE and the estimated percentage of work to be subcontracted.

Yes NoWill the undersigned subcontract out any of its work to a non-D/S/W/MBE?

The undersigned submits this letter of intent to perform as a D/S/W/MBE and certifies that it is prepared to perform the work described in this letter for 
the dollar value indicated above and that the information provided in this letter is accurate and true to the best of his/her knowledge.

In general, any work performed by a firm that is not a D/S/W/MBE cannot be counted toward the D/S/W/MBE participation for the project.  This 
includes work that a D/S/W/MBE subcontracts to a non-D/S/W/MBE.  A D/S/W/MBE that has been included as part of the project team must disclose 
its intent to subcontract a portion of its work to a non-D/S/W/MBE.

a prime contractor

other (please specify)a joint venture

a subcontractor
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